ITB #20-08-207917 Portage Rabbit Creek Signal Bungalows 03/31/2020

Tot		2-B Rab	2-A Rab	1-B Por	1-A Por	Tot	2 Rab	1 Por	#	IEM
Cond Total Bid	Total Additive Alternates Bid	Rabbit Creek, Install ARRC furnished CTC equipment	Rabbit Creek, Additional Pre-wired CTC equipment	Portage, Install ARRC furnished CTC equipment	Portage, Additional Pre-wired CTC equipment	Total Base Bid	Rabbit Creek 6'x8' Signal Bungalow	Portage 6'x10' Signal Bungalow	ITEM DESCRIPTION	
	LS	1	-	₽	H	S	Þ	1	QTY:	
n	\$	\$		45		\$	\$	\$	e	Sie
	2,498.00	1,249.00	No bid	1,249.00	No bid	169,532.35	77,536.93	91,995.42	Extended Price	Siemens Mobility, Inc.
n	\$		⟨\$		\ s	s	₩.	45	E	_
201 2/1 2/	33,250.56	No bid	16,625.28	No bid	16,625.28	267,990.78	132,293.51	135,697.27	Extended Price	Progress Rail Services

3-31-2020