
 

  
           
August 10, 2023 
 
Addendum 3 
ITB #23-43-210927 
2024 MOW Leased Track Equipment 
 
Addendum number 3 has been issued for a change in F.O.B. Point and Delivery 
Date. 
 
The closing date will has not changed from Addendum 2. August 17, 2023 @ 2pm AK Time  
 
     
 
The F.O.B. point will now be origin. This change should be reflected in appendices B & D. 
 
Appendix B: 
F.O.B. POINT: 
All prices quoted shall be F.O.B. Origin. Anchorage. (485 Ocean Dock Road, Anchorage, AK 99501). O 
  
Appendix D: 
Costs shall be bid FOB Origin Anchorage (485 Ocean Dock Road, Anchorage, AK 99501). 
 
Delivery Date: 
Your bid should indicate the earliest firm delivery date after receipt of award. ARRC shall fully expect 
the successful contractor to completely satisfy contract performance requirements in accordance with 
firm delivery date offered in the Cost Schedule. 

ARRC expects to have the equipment ready for pick-up by April 1, 2024. 
 
Pick-up date: Can expected pick-up date be met?      Yes   No 

If date can’t be met, what is the earliest date? 

 
_________________   Earliest Pick-up Date 

 
 
 
 

Alaska Railroad Corporation 
327 W. Ship Creek Ave.  

Anchorage, AK 99501 

  



 

 
 
 
All other terms and conditions remain unchanged. 
If there are any questions regarding this addendum please let me know. 
 
Thank you, 
 
 
 
 
 
Rob Walker 
Logistics Manager 
Alaska Railroad Corporation 
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