
 

  
           
March 18, 2025 
 
Addendum 1 
ITB #25-18-213091 
Ship Creek Bridge 114.3 Replacement 
 
Addendum number 1 has been issued for clarification and new cost schedule. 
 
The Closing Date for this ITB has not changed. 
Bids will be received until April 2, 2025 @ 3:00 PM Alaska time.  
 
     
Pre-Bid Site Visit: The date for the pre-bid is correct, the day is wrong. The pre-bid will be 
THURSDAY, March 20, 2025. 
 
 
Appendix I: Cost Schedule:  
 
Item No. 641.0002.1 – Temporary Erosion, Sediment, and Pollution Control. 
This item will have a Contingent Sum of $120,000.00. 

Please replace the Cost Schedule with the new one provided. 
 
*See new cost schedule on next page. 
 
All other terms and conditions remain unchanged. 
If there are any questions regarding this addendum, please let me know. 
 
Thank you, 
 
 
 
 
 
Rob Walker 
Logistics Manager 
Alaska Railroad Corporation 
 
 
 
 
 

Alaska Railroad Corporation 
327 W. Ship Creek Ave.  

Anchorage, AK 99501 



 

 
 

APPENDIX I 
 

COST SCHEDULE 
 
COST SCHEDULE:  A Bidder’s Failure to provide the information requested in this Appendix may be cause for 
rejection of the bid on the basis on non-responsiveness. Cost shall be bid in accordance with all specifications 
and any Technical Specifications incorporated herein. 
 
AWARD CRITERIA: A contract award resulting from this solicitation may be made to the low, responsive, 
responsible bidder who meets the requirements as set forth in the Plans and specifications and compliance 
thereof. An award may be made in the aggregate of Base Bid. The successful bidder shall hold unit prices of all 
additives firm for a period of thirty (30) days from the date of bid opening. Award is contingent on the availability 
of FTA and ARRC funds. 

 
BASE BID ITEMS: 
 

BASE BID ITEMS 

Item No. Item Description Unit Quantity 1 Unit Bid Price Amount Bid 

640.0001.1 Mobilization and 
Demobilization LS 1   

201.0003.1 Clearing ACRE 0.5   

202.001.1 Removal of Structures and 
Obstructions LS 1   

205.0001.1 Excavation for Structures CY 660   

301.0005.1 Railroad Sub-Ballast, Grading 
C-1 TON 25   

304.0005.1 Subbase, Grading A TON 118   

309.0001.1 Railroad ballast, Type 3 TON 815   

309.0001.2 Railroad ballast, Type 5 TON 157   

501.0001.1 Class A Concrete LS 1   

501.0008.1 Precast Concrete, Member 
(ALL) LS 1   

501.0004.1 Class DS Concrete LF 770   

503.0001.1 Reinforcing Steel LS 1   

504.0002.1 Structural Steel LS 1   

505.0005.1 Furnish Structural Steel Piles, 
42” Pipe LF 1458   

505.0005.2 Furnish Structural Steel Piles, 
HP14X89 LF 120   



 

505.0006.1 Drive Structural Steel Piles, 
42”Pipe EA 10   

505.0006.2 Drive Structural Steel Piles, 
HP14X89 EA 4   

508.0001.1 Waterproofing Membrane LS 1   

611.0001.1 Riprap, Class II CY 200   

618.0004.1 Seeding SY 2250   

631.0002.1 Geotextile Stabilization, Class 
1 SY 130   

641.001.1 Erosion, Sediment, and 
Pollution Control 

 

LS 1   

641.0002.1 Temporary Erosion, Sediment, 
and Pollution Control CS 1 $120,000.00 $120,000.00 

642.0001.1 Construction Surveying LS 1   

643.0002.1 Traffic Maintenance LS 1   

646.0001.1 CPM Scheduling LS 1   

647.0001.1 As-Built Drawings and 
Specifications LS 1   

691.0001.1 Temporary Site Access and 
Structures LS 1   

802.0001.1 Track Work, 115# RE Rail TF 240   

802.0005.1 Track Tamping, Surfacing, and 
Final Dressing TF 2300   

 

Total Base Bid : 
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