

Purcell Painting

Mobilization	\$	47,866.77			
Pontoon Supports	\$	1,017,692.69			
Pontoon Exterior	\$	669,386.82			
Pontoon AccessTube Ex	\$	138,429.36			

Total Base Bid \$ 1,873,375.64 \$ - \$ - \$ -

Girders & Bracing	\$	1,720,951.19			
Guide Dolphines Steel Pipe Piles	\$	148,953.55			
Guide Dolphines Fendor Panels	\$	635,354.08			
Pontoon Interior	\$	1,026,824.56			

Total Add Alts \$ 3,532,083.38 \$ - \$ - \$ -

Ray Stone 05-30-2024